



EMERALD COAST UTILITIES AUTHORITY
Bob Sikes Bridge Redundant Water Main - Re-bid
Bid No. CC2023-29
Bid Opening Date: Tuesday, August 1, 2023 - 2:00 p.m.

Project Manager: Jacob Kearley

CONTRACTORS	BID BOND	ADDENDUM ACKNOWLEDGED	PROPOSAL SIGNED	SUB/SPL SOL DOC	SUB/SPL PROJ PLAN	CONFINED SPACE	TRENCH SAFETY	EQUAL OPP	NON SEGREGATED	DRUG FREE	E-VERIFY	SCHEDULE 1 - NEW WATER UTILITIES - OPEN CUT	SCHEDULE 2 - NEW WATER UTILITIES - BRIDGE	SCHEDULE 3 - ALTERNATE	TOTAL BASE BID - SCHEDULE 1 + 2	TOTAL ALTERNATE BID - SCHEDULE 1 + 2 + 3
Morgan Contracting, Inc.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	\$2,232,598.00	\$1,749,550.00	\$149,900.00	\$3,982,148.00	\$4,132,048.00
Talcon Group, LLC	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	\$1,374,656.00	\$1,510,680.00	\$228,312.50	\$2,885,336.00	\$3,113,648.50
Pensacola Concrete Construction Co, Inc.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	\$3,238,096.25	\$6,579,976.11	\$631,116.40	\$9,818,072.36	\$10,449,188.76

DATE: August 1, 2023

LOCATION: EOA - Finance Conference Room

OPENED BY: Robert Pacenta

WITNESS: Paul Nobles